

Tender / RFP Draft

Draft for review only. This document is not approved or publishable until the required authority approvals and template review are complete.

Workflow ID	3478cfd11f544d6e9a8a8fa89ddd4ec4
Current stage	Tender published
Selected plot	10105127 · PLOT NO.11 AT SEWREE ESTATE EAST OF SEWREE STATION 10105127
Source template/reference	EM042026RFP R102072026.docx

Source-backed plot context

Bill Code	10105127
Plot No	PLOT NO.11 AT SEWREE ESTATE EAST OF SEWREE STATION 10105127
Area	167.97
Ready Recknor Zone	14/101
Status	Vacant

Entered proposal inputs

Area (sq. m)	167.97
Proposed use	22
Tender method	e-Tender-cum-e-Auction
Lease period (years)	20.0
Approved FSI	14.0
Approved monthly SoR / reserve rate (INR per sq. m)	54.0
Annual escalation (%)	24.0
Discount / G-Sec rate (%)	19.0
GST (%)	23.0
Service charge (INR per sq. m per year)	23.0
Nominal rent (INR per sq. m per year)	24.0

Financial calculation draft

Developed area	2,351.58 sq. m
Base monthly rent	INR 126,985.32
Base annual rent	INR 1,523,823.84
Upfront premium before GST	INR 46,337,966.11
GST amount	INR 10,657,732.20
Upfront premium including GST	INR 56,995,698.31

Year-wise present-value schedule

Year	Annual rent	Discount factor	Present value
1	INR 1,523,823.84	1.000000	INR 1,523,823.84
2	INR 1,889,541.56	0.840336	INR 1,587,850.05
3	INR 2,343,031.54	0.706165	INR 1,654,566.44
4	INR 2,905,359.11	0.593416	INR 1,724,086.04
5	INR 3,602,645.29	0.498669	INR 1,796,526.63
6	INR 4,467,280.16	0.419049	INR 1,872,010.94
7	INR 5,539,427.40	0.352142	INR 1,950,666.86
8	INR 6,868,889.97	0.295918	INR 2,032,627.66
9	INR 8,517,423.57	0.248671	INR 2,118,032.18
10	INR 10,561,605.22	0.208967	INR 2,207,025.13
11	INR 13,096,390.48	0.175602	INR 2,299,757.28
12	INR 16,239,524.19	0.147565	INR 2,396,385.73
13	INR 20,137,010.00	0.124004	INR 2,497,074.21
14	INR 24,969,892.40	0.104205	INR 2,601,993.29
15	INR 30,962,666.57	0.087567	INR 2,711,320.74
16	INR 38,393,706.55	0.073586	INR 2,825,241.78
17	INR 47,608,196.12	0.061837	INR 2,943,949.42
18	INR 59,034,163.19	0.051964	INR 3,067,644.77
19	INR 73,202,362.36	0.043667	INR 3,196,537.41
20	INR 90,770,929.33	0.036695	INR 3,330,845.71

Source references

Reference	UPFRONT U-05- Sewree Timber Pond)STP) 20.04.2026.xlsx
Reference	RBI Embarkation upfront 60 years.pdf

Workflow history

Time (UTC)	Action	Stage change	Comment
2026-08-08T21:47:52.279212+00:00	created	- to LAC_DRAFT	Workflow draft created.
2026-08-08T21:47:56.794367+00:00	save_draft	LAC_DRAFT to LAC_DRAFT	-
2026-08-08T21:50:47.965002+00:00	submit_lac	LAC_DRAFT to LAC_SUBMITTED	22222
2026-08-08T21:52:10.788363+00:00	approve_lac	LAC_SUBMITTED to LAC_APPROVED	22222
2026-08-08T21:52:16.108116+00:00	generate_board_note	LAC_APPROVED to BOARD_NOTE_DRAFT	22222
2026-08-08T21:52:19.534698+00:00	submit_board_note	BOARD_NOTE_DRAFT to BOARD_NOTE_SUBMITTED	22222
2026-08-08T21:52:45.925251+00:00	return_board_note	BOARD_NOTE_SUBMITTED to BOARD_NOTE_DRAFT	22222
2026-08-08T21:52:49.329384+00:00	submit_board_note	BOARD_NOTE_DRAFT to BOARD_NOTE_SUBMITTED	22222
2026-08-08T21:53:01.012922+00:00	approve_board_note	BOARD_NOTE_SUBMITTED to BOARD_NOTE_APPROVED	22222
2026-08-08T21:53:07.586362+00:00	finalize_calculation	BOARD_NOTE_APPROVED to CALCULATION_FINALIZED	22222
2026-08-08T21:53:12.515099+00:00	generate_tender	CALCULATION_FINALIZED to TENDER_DRAFT	22222
2026-08-08T21:53:16.162242+00:00	submit_nit	TENDER_DRAFT to NIT_SUBMITTED	22222
2026-08-08T21:53:19.834324+00:00	return_nit	NIT_SUBMITTED to TENDER_DRAFT	22222
2026-08-08T21:53:22.705718+00:00	submit_nit	TENDER_DRAFT to NIT_SUBMITTED	22222
2026-08-08T21:53:23.965475+00:00	return_nit	NIT_SUBMITTED to TENDER_DRAFT	22222
2026-08-08T21:53:25.217124+00:00	submit_nit	TENDER_DRAFT to NIT_SUBMITTED	22222
2026-08-08T21:53:30.554318+00:00	approve_nit	NIT_SUBMITTED to NIT_APPROVED	22222
2026-08-08T21:53:32.071389+00:00	publish	NIT_APPROVED to PUBLISHED	22222